

## **AUTEC, January 2004 Site Visit**

The purpose of this posting is twofold. First, general information regarding the site visit is provided. Secondly, the agenda for the West Palm Beach and Andros Island site visits has been expanded, to cross-reference areas to be visited with various sections of the solicitations Performance Work Statement.

- All vendors interested in the AUTEC follow-on procurement should visit the following web site on a daily basis to verify they have the most current information regarding the AUTEC follow-on procurement:  
<http://www.npt.nuwc.navy.mil/contract/>
- There is limited parking at the WPB facility (only 20 spaces will be available) the rest will be metered parking on Clematis street.
- All site tour participants should visit the following web site:  
<https://www.npt.nuwc.navy.mil/autec/> . The web site provides a list of local area maps and hotels under the "Site Map" button.
- Flight manifests will be posted in the AUTEC's West Palm Beach conference room on January 5, 2004. All site visit participants should verify they are on the manifest and their flight times.
- All changes to reservations (i.e., cancellations and/or switching alternate travelers) should be made with Kathleen Graves, Travel Coordinator, 561-832-8566 x7350.
- Cameras and laptops may be checked as personal luggage -- but will not be allowed inside Base Facilities (i.e. Range Support, Command and Control Bldg, etc). Further details will be provided during the orientation.
- Dress (ASD): Casual Dress, comfortable walking shoes, umbrella and a light jacket.
- A list of the vendors who participated in the site visit will be posted to the AUTEC Information web site (<http://www.npt.nuwc.navy.mil/contract/>) at the conclusion of the site visits.

\*\*\*\*\*

### **Agenda for the West Palm Beach/Andros Island Site Visit**

January 5, 2004 – Monday

0800-0830 – PCO Introduction

0835- Tour Organization/Start

In the morning, AUTEC's Base Operations personnel will provide vendors a general tour of our facility at 801 Clematis Street, WPB. In the afternoon the tour will continue with a visit to AUTEC's air facility (section 3.3 of the Performance Work Statement [PWS]) at the WPB airport.

January 6, 2004 - Tuesday

All day – In the morning vendors will meet at AUTEC's WPB airport facility for transportation to Andros Island. Upon arrival at Andros vendors will check in to transient quarters and then begin a tour of the main base (sections 3.1/3.6 of the PWS).

January 7, 2004 - Wednesday

The tour of the main base will continue with AUTECH's marine (section 3.2 of the PWS), and air operations (section 3.3 of the PWS) highlighted.

January 8, 2004 - Thursday

In the morning, vendors will be provided a tour (by bus) of AUTECH's site 2 facilities. In the afternoon a tour of AUTECH's down range sites 3 and 4 (by helicopter) will be conducted (sections 3.1/3.6 of the PWS).

January 9, 2004 - Friday

In the morning, vendors will be flown back to WPB.

January 11, 2004 - Sunday

In the afternoon, vendors will once again meet at AUTECH's WPB airport facility for transportation to Andros Island. Upon arrival at Andros vendors will check into transient quarters.

January 12 - Monday

0800-0830 - PCO Introduction, ASD Base Theater

0835- Tour Organization/Start

Vendors will be provided a tour of AUTECH's Range Support Shop located at the main base. This tour is anticipated to take one full day.

- Chpt 2.4 Underwater Targets
- Chpt 2.5 Exercise Weapons and Ordnance
- Chpt 2.6 Launch and Recovery Services
- Chpt 2.7 (part) Pingers
- Chpt 2.8 Technical Laboratory Services
- Chpt 2.9 Test, Measurement, Diagnostic Equip.
- Chpt 2.10 Diving

January 13 - Tuesday

0800 - Base Theater - Tour Organization/Start

In the morning, vendors will be provided a tour, at the main base, of AUTECH's Command and Control Building (CCB) which will cover information technology assets located in the CCB. In the afternoon the tour will continue with visits to the Range User Buildings.

- Chpt 2.1 (part) Test Planning and Conduct
- Chpt 2.2 Data Processing and Analysis
- Chpt 2.3 Range Test Systems

January 14, 2004 - Wednesday

0800 - Base Theater - Tour Organization/Start

In the morning, site 2 will again be visited for the purposes of reviewing the technology in use at that site.

- Chpt 2.3 Range Test Systems

In the afternoon, vendors will be flown back to WPB.

1500 – ASD Air Ops Check-in

January 15, 2004 – Thursday

0800 – WPB Navy Conference Room - Tour Organization/Start –

In the morning, vendors will tour our WPB facility again with the focus on technical operations at the facility.

- Chpt 2.1
- Chpt 2.3 (part)
- Chpt 2.7

In the afternoon, the tour will continue with the focus on information technology at the WPB facility.

- Chpt 1.2
- Chpt 1.3